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ADDENDUM NO. 1

Date: December 16, 2008
To: Contractors
From: Wayne Smith, Project Manager, DFCM

Reference:  Support Building Upgrade — Orange Street Community Correctional Facility
Division of Adult Probation and Parole — Salt Lake City, Utah
DFCM Project No. 08216120

Subject: Addendum No. 1

Pages Addendum Cover Sheet 1 page
Revised Project Schedule 1 page
Revised Bid Form 2 pages
Architect’s Addendum 1 page
Total 5 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES:
1.1.1  Completion date changed to April 30, 2009. See attached Revised Project
Schedule.

1.2 GENERAL ITEMS:
1.2.1 Completion date changed to April 30, 2009. See attached Revised Bid Form.
1.2.2 Architect’s Addendum containing clarifications on drawings, specifications, and
product substitutions.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

PROJECT SCHEDULE - REVISED
PER ADDENDUM NO. 1 DATED DECEMBER 16, 2008

PROJECT NAME: SUPPORT BUILDING UPGRADE

ORANGE STREET COMMUNITY CORRECTIONAL FACILITY

DIVISION OF ADULT PROBATION AND PAROLE - SALT LAKE CITY, UTAH
DFCM PROJECT NO: 08216120

Event Day Date Time Place

Bidding Documents Monday December 8, 2008 4:00 PM DFCM

Available 4110 State Office Bldg
SLC, UT and the DFCM web
site *

Mandatory Pre-bid Site Wednesday | December 10, 2008 11:00 AM 80 Orange Street

Meeting (1900 West North Temple)
SLC, UT

Last Day to Submit Monday December 15, 2008 4:00 PM Wayne Smith — DFCM

Questions E-mail wfsmith@utah.gov
Fax 801-538-3267

Addendum Deadline Tuesday December 16, 2008 2:00 PM DFCM web site *

(exception for bid delays)

Prime Contractors Turn Tuesday January 6, 2009 3:00 PM DFCM

In Bid and Bid Bond 4110 State Office Bldg
SLC, UT

Sub-contractor List Due Wednesday January 7, 2009 3:00 PM DFCM
4110 State Office Bldg
SLC, UT
Fax 801-538-3677

Substantial Completion Thursday April 30, 2009

Date

*  NOTE: DFCM’s web site address is http://dfcm.utah.gov

DFCM FORM 1a 071508




STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM - REVISED
PER ADDENDUM NO. 1 DATED DECEMBER 16, 2008

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the SUPPORT BUILDING UPGRADE - ORANGE STREET
COMMUNITY CORRECTIONAL FACILITY - DIVISION OF ADULT PROBATION AND PAROLE
SALT LAKE CITY, UTAH - DECM PROJECT NO: 08216120 and having examined the Contract
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor,
materials and supplies as required for the Work in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by April 30, 2009, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after expiration of the
Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.

DFCM FORM 1a 071508




BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM FORM 1a 071508



VINCENT DESIGN GROUP, INC.
ARCHITECTS AND PLANNERS

ADDENDUM NO. 1

Corrections - Orange Street Date:  December 16, 2008
Storage Building File No.: 08-36

DFCM PROJECT NO. 08216120
TO ALL PLANHOLDERS:

BIDDERS on the above captioned project will be governed by the following changes, additions, and deletions in the
Contract Documents.

This Addendum is to be attached to and is to be construed to become a part of the drawings and specifications similarly
titled and prepared by Vincent Design Group, Inc. Said drawings and specifications are to apply insofar as consistent
with items hereafter noted. Contractors are instructed to acknowledge receipt of this Addendum on their Proposals.

ON THE DRAWINGS:

Sheet No. AS-101, Site Plan, Title Sheet, & Details

1. Detail 1/SD1 Detail of 6" x 18" concrete curb along the south property line (246'-7"): A section approximately
85' long near the west end of the new curb - change the depth required sufficient to allow bottom of new curb
to be minimum of 6" below the top surface of adjacent asphalt paving. Contractor is to sawcut existing asphalt
in a straight line from beginning to end allowing for minimum of 6" width as it passes the existing concrete
chain link fence post; also, drill a hole in the existing chain link fence concrete footing and epoxy a %2" bent
rebar dowel in this section of curb wall.

2. Change the note at the south entrance of the new storage building allowing the use of a 5" concrete slab
extending over to the existing paving approximately 440 square feet (plus or minus).

Sheet No. AE-2.00, Detail B, Framing Plan Section & Details

1. On Detail Section B/A-2: Note at the roof framing members called out 16" TJI 560 series or flat plate truss per
manufacturer’s design are approved.

IN THE SPECIFICATIONS:

1. Section 07240, Standard Stucco System: Clarification - System specified is a standard hard coat stucco
consisting of Tyvek stucco wrap vapor barrier, scratch or base coat with stainless steel mesh reinforcing
anchored to OSB sheathing over Tyvek and finished synthetic color coat. Note that around the garage and man
door call for a 1" Eifs pop out accent to match existing classroom building.

PRODUCT SUBSTITUTIONS

1. Approval is granted for the substitution of the single ply TPO roofing: EverGuard Roofing System, to be 60
mil minimum and meet or exceed the specification section called out the Specifications.

Completion date is to be changed to April 30, 2009.



